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R-2247EB 

 Project Synopsis 
 

Stipend 
 

 A stipulated fee of $75,000 will be awarded to each short-listed Design-Build Team 

that provides a responsive, but unsuccessful, Design-Build Proposal in response to the 

Final Request for Proposals and all associated Addenda. If a contract award is not 

made, all short-listed Design-Build Teams that provide a responsive Design-Build 

Proposal shall receive the stipulated fee. In the event that the Department suspends or 

discontinues the procurement process prior to the Design-Build Proposal submittal 

date current at the time of the suspension, no stipulated fee will be paid. 

 

Project Description and Purpose 
 

 The Design-Build Project R-2247EB will provide a new interchange on the Winston-

Salem Northern Beltway at US 52 (Future I-74) in Forsyth County. The 

approximately 2.6-mile project will also widen US 52 (Future I-74) near NC 65 

(Bethania – Rural Hall Road) to a six-lane divided facility. 

 

 The purpose of this project is to improve poor roadway connectivity and capacity 

deficiencies in western Forsyth County. 

 

Planning 
 

 The R-2247 Final Environmental Impact Statement was approved on  

March 14, 1996. 

 

 The R-2247 Supplemental Final Environmental Impact Statement / U-2579 and  

U-2579A Supplemental Draft Environmental Impact Statement was approved on 

October 1, 2004. 

 

 The R-2247 Supplemental Final Environmental Impact Statement / U-2579 and  

U-2579A Final Environmental Impact Statement was approved on January 11, 2007.  

 

 The R-2247 / U-2579 and U-2579A Record of Decision was approved on  

February 15, 2008. 
 

 The R-2247 / U-2579 and U-2579A Project Environmental Construction Consultation 

was approved on July 13, 2017 

 

 The Design-Build Team shall adhere to all environmental document commitments.  

A copy of the environmental documents noted above will be made available to the 

short-listed Design-Build Teams. 
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Public Information 
 

 During the project’s construction, the Design-Build Team shall coordinate with the 

Division 9 Office and the Construction Unit to inform the public of lane closures, 

construction progress, etc.     

 

Roadway  
 

 The Design-Build Team shall design and construct a new interchange on the 

Winston-Salem Northern Beltway at US 52 (Future I-74). The Design-Build Team 

shall design and construct the interchange to meet a 70 mph design speed for a 

freeway designed to interstate standards. 

 

 The Department will provide the Traffic Noise Report to the short-listed Design-

Build Teams. It is anticipated that the Design-Build Team will develop the Design 

Noise Report. The Design-Build Team and NCDOT responsibilities for the Design 

Noise Report will be outlined in the Request for Proposals. 

 

Structures  
 

 The Design-Build Team shall design and construct all structures necessary to 

complete the project, including but not limited to, structures at the following 

locations: 

 

 Bridge at -SB52- and -Y62RPC- 

 Bridge at -SB52- and -EBBYP- 

 Bridge at -NB52- and  I-74 

 Bridge at -NB52- and -EBBYP- 

 Bridge at -WBBYP- and -SB52-  

 Bridge at -RPDB- and -SB52-  

 Bridge at -WBBYP-, I-74 and -NB52-  

 Bridge at -RPDB-, -NB52- and -EBBYP- 

 Bridge at -Y68- and Norfolk Southern Railroad 

 Bridge at I-74 and Norfolk Southern Railroad 

 Bridge at -WBBYP- and Norfolk Southern Railroad 

 Bridge at -RPDB- and Norfolk Southern Railway 

 

 The Design-Build Team shall design and construct all reinforced concrete box 

culverts, including but not limited to extending / replacing existing reinforced 

concrete box culverts impacted by the project’s design and / or construction. 

 

 The Design-Build Team shall design and construct all required sound barrier walls 

and retaining walls. 
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Railroad Coordination 
 

 The Design-Build Team shall coordinate all railroad design and construction details 

on Norfolk Southern Railroad right of way and obtain an executed agreement(s) with 

the Railroad.  

 

Hydraulics  
 

 The Design-Build Team shall design and construct all storm drainage. 

 

 The Design-Build Team shall obtain FEMA compliance for the regulated stream 

crossing. 

 

 The Design-Build Team shall be responsible for all Culvert Survey Reports. 

 

 The Design-Build Team shall develop a Stormwater Management Plan. 

 

Geotechnical  
 

 Roadway and structure subsurface investigations will be provided to the short-listed 

Design-Build Teams. The Design-Build Team shall be responsible for all 

recommendations, as well as supplemental roadway and structural investigations. 

 

 The Design-Build Team shall design and construct all foundations, embankments, 

slopes, retaining walls and temporary structures. 

 

Geoenvironmental  
 

 The Department has identified six sites of concern within the proposed project study 

area. 

 

 The Design-Build Team and NCDOT responsibilities for geoenvironmental 

remediation will be outlined in the RFP. 

 

Environmental  
 

 The Department will obtain a phased US Army Corps of Engineers Section 404 

Permit and a NC Department of Environmental Quality (DEQ), Division of Water 

Resources (DWR) Section 401 Water Quality Certification for the remaining portions 

of the Winston Salem Northern Beltway, including TIP Project U-2579D, E & F. 

 

 The Design-Build Team shall prepare all documents necessary for the Department to 

obtain the final design environmental permits and / or permit modifications for this 

project. 

 

 Project R-2247EB is in the Merger Process used by the environmental agencies and 

the Department to obtain environmental permits. The Design-Build Team shall 
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complete the Merger Process, including but not limited to obtaining Concurrence 

Point 4B and Concurrence Point 4C. 

 

Erosion Control  
 

 The Design-Build Team shall be responsible for all erosion control designs and 

implementation.   

 

Transportation Management  
 

 The Design-Build Team shall develop and implement the Transportation 

Management Plans.  A list of parameters, such as lane closures, time restrictions and 

general guidelines will be provided in the Request for Proposals. 

 

Pavement Markings  
 

 The Design-Build Team shall develop Pavement Marking Plans and install all 

temporary and permanent pavement markings / markers. 

 

ITS  
 

 The Design-Build Team shall design and install ITS infrastructure, including but not 

limited to conduit and fiber optic communications cable. 

 

 The Design-Build Team shall design, install and integrate ITS communication 

equipment, including but not limited to Local Area Network Equipment, Dynamic 

Message Signs and Closed Circuit Television Cameras. 

 

Pavement Design  
 

 Alternate asphalt and concrete mainline pavement designs will be provided in the 

Request for Proposals. 

 

 Asphalt -Y- Line pavement designs will be provided in the Request for Proposals. 

 

 The Design-Build Team shall design all temporary pavements and evaluate existing 

shoulders and roadways regarding their suitability for carrying traffic during 

construction, if necessary. 

 

Signing  
 

 The Design-Build Team shall design, fabricate and install all roadway signs. 

 

Location and Surveys  
 

 Electronic surveys will be provided to the short-listed teams. The Design-Build Team 

shall be responsible for all supplemental surveys.   
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 Known existing utilities have been located and will be included with the survey data 

provided to the short-listed teams. The Design-Build Team shall be responsible for all 

supplemental SUE work. 

 

 The Design-Build Team shall be responsible for all structure surveys. 

 

Utility Construction  
 

  For all water and sewer facilities in conflict with the project, the Design-Build Team 

shall design and construct the required relocations. 

 

R/W Utilities, Conflicts and / or Construction  
 

  The Design-Build Team shall be responsible for all utility conflicts / relocations and 

utility construction plans. Coordination shall include, but not be limited to, 

preparations and / or obtaining all necessary utility agreements. 

 

 The Design-Build Team shall coordinate the construction / relocation of private 

utilities with the appropriate owners. 

 

Right of Way  
 

 The Department will complete the right of way acquisitions required for the Map Act.  

 

 The Design-Build Team shall acquire all right of way, easements and control of 

access for parcels not subject to the Map Act. For those parcels subject to the Map 

Act, the Design-Build Team shall acquire all additional right of way, easements and 

control of access required by the proposed design and / or construction. 

 

Construction Engineering Inspection (CEI) Scope of Work 
 

 The Department will be responsible for CEI work. 


